Release Summary Sheet
Contract (PO) Number: 15878
Release Number: 38
Specification Number: 58904
Name of Contractor: MQ SEWER & WATER CONTRACTORS
City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF
FLAT WORK/SITE WORK AND STRUCTURES

Dollar Amount of Release: $238,318.15

Release Description: CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF
FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 528125
Submission Date:



CITY OF CHICAGO

BLANKET RELEASE Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE PURCHASE | RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER

8/17/2010 15878 38 58904 528125 A 1

DELIVER TO: 84-A06 ORDERED FROM:

A06 MQ SEWER & WATER CONTRACTORS

BUREAU OF BRIDGES AND TRANSIT INC. D/B/A MQ CONSTRUCTION CO

30 N. LASALLE ST - STE 500 665 ROPPOLO LANE (EFT)

CHICAGO ILLINOIS 60602-2570

Chicago, IL ELK GROVE VILLAGE, IL 60007

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: 744-0647
PO DESCRIPTION: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF FLAT WORK/SITE WORK AND
STRUCTURES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15878

THIS PURCHASE IS FOR DEPARTMENT: 84 - CHICAGO DEPARTMENT OF TRANSPORTATION
SUBMIT THE ORIGINAL INVOICE TO: A04
BUREAU OF ADMINISTRATION AND
PLANNING
CHICAGO ILLINOIS 60602-2570, IL
PO  Ship " CuNIT
Line Line COMMODITY INFORMATION QUANTITY  UOM cosT TOTAL COST
11 96875 238,318.15  USD 1.00 238,318.15

CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF FLAT WORK SPACE, SITE WORK
SPACE & STRUCTURES

REQ# 53133; 09-84-9-053; RANDOLPH STREET & FIELD BLVD INTERSECTION; PO# 15878
Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPTCAT GENRL FUTR

1 010 0C21 0842125 2451 220540 0000 21114151 000000 00000 0000 238,318.15
1 SHIPMENT TOTAL: 238,318.15
RELEASE TOTAL: 238,318.15
ROVAL: .
9f22]10 - whl
3|®TURE ~ ~  DATE SIGNATUR DATE

3R an

Payment on this order will be made upon recelpt of an original vendor invoice form referencing this order.
Submit the original invoice to the department referenced above.

Mark ail packages and papers with the purchase number.
Any deliveries containing overshipments will be reflected uniess otherwise authorized in this purchase.
This purchase is subject to the City of Chicago General Conditions for Supplies. Work, or Professional Consulting Services; Special Conditions, Disciosure
Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



\ City of Chicago
; 1 Department of Transportation

$

; ..' 30 North LaSalle Street
Liayeas” Chicago, IL 60602

-

To: Department of Transportation

Sub-Order Total: 238,317.93

Date: August 23, 2010

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1.As used herein, the term "Contractor” means a person or entity who has any contract lease with the City of Chicago.

2.Pursant to Executive Order 97-1,every city contract and lease must be accompanied by a disclosure statement
Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors ,and other persons
Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor
must disclose the name of each such person, his or her business address, the nature of the relationship,and the
amount of fees paid or estimated to be paid.

3.The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.

4."Lobbyist” means any person (a) who for compensation or on behalf of any person other than himself undertakes to

influence any legislative or administration action, or (b) any part or whose duties as an employes of another
includes undertaking te influence any legislative or administrative action.

B. Certification
Contractor hereby certifies as follows:
1. This Disclosure relates to the following transaction:
Project name: 09-84-9-053 Randolph St. & Field Bivd. Intersection Improvements
Specification,loan or other identifying number: 58904

2. Name of Contractor: MQ Construction

3. EACH AND EVERY attorney, lobbyist, accountant,consultant, subcontractor, or other person retained or anticipated

to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(attach additional pages if necessary):

MBE RelationShip FEE(indicate
igi'::;: WBE {attomey,lobbylst, whether paid

Name or Non subcontractor,etc.) or estimated)
Areatha Construction 240 East Lake StreetSuite MBE Subcontractor $140,725.00 Est

109
Bigane Paving Co. 935 W. Chestnut St.Suite Non Subcontractor $15,000.00 Est.

203
MQ Construction 665 Roppolo Lane Non Subcontractor $82,592.93 Est.

Elk Grove Village, IL, 60007

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED.

4.The Contractor Understands and agrees that the city may rely on the information provided herein and that providing
any false incomplete or inaccurance information shall constitute default under the contract and may result in
termination of the contract or lease

5.The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either

ask the city whether disclosure is required or make the disclosure.

Under the Penatties of pertjury , | certify that [ am
relevant ipfprmation has #en withheld.

Signature Date

Tees (Do~

ViHo  GueanTh

Name (Type or Print)

Title

Subscribed and sworn to before me

this, Zzz‘) dayof A"AV&;’ZO v
2

orized to exacute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no

1[1,3110

Disclosure Statement




City of Chicago
Richard M. Daley, Mayor

Department of Transportation
30 North LaSalle Street

Suite 1100

Chicago, lllinois 60602-2570

(312) 744-3600
(312) 744-7215 (TTY)

www.cityofchicago.org/transportation

NEGHBRESAD

BUILDING CHICAGO TOGETHER

July 262010

Ms. Jamie L. Rhee

Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403

121 North LaSalle Street

Chicago, |1 60602

Attn:  Carolyn Johnson

City JOC Manager
Re: JOC Project Number: 09-84-9-053
Project Title: Randolph Street and Field Boulevard Intersection
Improvements
Estimated Cost: $350,000.00

P.O. Number: MQ Construction Company - 15878

Funding Source: TBD
Dear Ms. Rhee:

We request that the above referenced project be contracted under the Job

Order Contracting (JOC) Method. Attachment A describes the scope of work

and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for

our files.

Sincerely,
< prd

APPROV |
= y f Y\ I

|eL Rheé

hief Procurement Offi [5 %’b

/U




Chicago Department of Transportation (CDOT)

5 Attachment A
Utilizing JOC For City Construction Projects
Project Number: 09-84-9-053 Department: Transportation
Project Manager:  O. Chaves Telephone #: (312) 744-0647

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach
to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

Alderman Reilly of the 42nd Ward, requested that pedestrian accessibility be improved in the intersection of Field
Boulevard and Randolph Street. CDOT determined that to improve pedestrian safety, the crosswalks have to be
changed, new ADA ramps have to be constructed, new signage and stripping have to be installed. The Field
Boulevard and Randolph Street intersection is located on the top level of a three level viaduct at this location, so all of
these improvements will be carried on a bridge deck. The scope of the work includes: removal of two existing curb
cuts on Randolph Street and restoring the sidewalk, construction of a new concrete median, installation of six (6) new
ADA ramps in the intersection, relocation of crosswalks with new stripping, installation of additional stripping and
signage to direct vehicles. All of the concrete work is taking place on an elevated deck, so all of the concrete work
involves modifications to a structural bridge deck. The installation of the six (6) new ADA ramps require the removal
of the existing sidewalk and the partial removal of the structural concrete slab, placing new re-enforcement and
building the new ramps. In addition, during the demolition of the existing curb cuts, shielding will have to be installed
underneath the third deck of the viaduct to insur_ef'_',tha_t_ removal debris don't fall onto pedestrians or vehicles on the
mid level of Randolph Street. This work cannot bé ‘performed by City Forces due to the lack of manpower for this
type of work. These items are not covered by an existing term agreement, the RCMA contractor for the central area
said, this work is beyoned his scope of work and can not handle it. Therefore, the JOC procurement process is the
best and most efficient way to construct these improvements.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use
JOC Procurement system.

The Alderman would like these improvements completed prior to the November 2010 moratorium, and since we
estimate that the work will take 10 to 12 weeks there is not sufficient time to perform this work through the traditional
bid process.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's
best interest to do the project under JOC:

Not applicable - various trades will participate.

4. K itis anticipated that over 25% of the project will consist of Non-prepriced items, please provide an
explanation on why JOC should be used.

N/A

5. If some elements of the proposed JOC project_§g;_ope of work are covered by city term agreements, explain
why they are included in this JOC project instégg;of being procured through the term agreements.

N/A



TO: Lou Langone
Director of Administration
Chicago Department of Transportation }
"5 "
FROM:  O. Chaves
Project Manager

RE: JOC Project Number: 09-84-9-053
Project Title: Randolph Street and Field Boulevard Intersection Improvements
Estimated Cost: $350,000.00
P.O. Number: MQ Construction Company - 15878
Contractor: MQ Construction Company
Funding Source: TBD

DATE: July 26, 2010

Division of Project Development recommends the above referenced project be contracted under Job Order Contracting
(JOC) method.

Description of JOC Project:

Alderman Reilly of the 42nd Ward, requested that pedestrian accessibility be improved in the intersection of Field Boulevard
and Randolph Street. CDOT determined that to improve pedestrian safety, the crosswalks have to be changed, new ADA
ramps have to be constructed, new signage and stripping have to be installed. The Field Boulevard and Randolph Street
intersection is located on the top level of a three level viadyict at this location, so all of these improvements will be carried on
a bridge deck. The scope of the work includes: removal‘of two existing curb cuts on Randolph Street and restoring the
sidewalk, construction of a new concrete median, installation of six (6) new ADA ramps in the intersection, relocation of
crosswalks with new stripping, installation of additional stripping and signage to direct vehicles. All of the concrete work is
taking place on an elevated deck, so all of the concrete work involves modifications to a structural bridge deck. The
installation of the six (6) new ADA ramps require the removal of the existing sidewalk and the partial removal of the structural
concrete slab, placing new re-enforcement and building the new ramps. In addition, during the demolition of the existing curb
cuts, shielding will have to be installed underneath the third deck of the viaduct to insure that removal debris don't fall onto
pedestrians or vehicles on the mid level of Randolph Street. This work cannot be performed by City Forces due to the lack of
manpower for this type of work. These items are not covered by an existing term agreement, the RCMA contractor for the
central area said, this work is beyoned his scope of work and can not handle it. Therefore, the JOC procurement process is
the best and most efficient way to construct these improvements.

Is this additional work on an existing JOC Project - Yes or No:
NO

Has the work been completed for this JOC Project? - Yes or No:

NO
Method of Selection for JOC Contractor: (‘t
Lowest JOC bidder. T

Prior approval to start JOC work:
Work has not started.



Did work start prior to submission of Memorandum of Authorization - (MQA):
Work has not started.



